
 

 
Bid Letting: May 24, 2012 

 
201 - STANFORD - EAST & WEST 

 

No Questions at this time. 

 

 
202 - TUMBLE WEED - NORTH 

*****************************************************************************

************** 

Clarification: 

Submitted: Fri. 27-Apr-2012 10:50 MDT 

Special Provision No. 18 and 19 reference the Remote Weather Information 

System (RWIS) sensors.  Plans from  

Surface Systems, Inc. are linked for informational purposes. 

SSI Pavement Sensor and Sub-surface temperature probe plans 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 07-May-2012 13:33 MDT 

Special Provision No. 1, PROJECT DESCRIPTION, on page 4 of the proposal, the 

second paragraph is revised; “The  

project begins at RP 29.8 on US Highway 87 and proceeds 8.4 miles north to RP 

38.2 the project end.” 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 03-May-2012 17:00 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question: 

The contract time of 45 days is sufficient for performing the work, but not 

permitting a pit, mobilizing the crusher and  

getting the mix design.  As with most other projects in this letting, can the 

effective notice to proceed date of  

August 20, 2012 be utilized? 

Answer:  

Submitted: Mon. 07-May-2012 15:35 MDT 

Special Provision #2 – Contract Time is hereby replaced with the following: 

 

2.  CONTRACT TIME – FLEX TIME PROCEED DATE  

A.  General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an 

effective date of August 6, 2012. The  

     Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager  

     at least ten calendar days in advance of the date selected.  Include an 

updated schedule with the notification. 

C. Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the Department  

    or as changed by the Contractor, whichever is earlier.  Work is to be 

completed in 45 working days. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/202_TUMBLEWEED-NORTH/_UPDATED_042712_PAVEMENT-SENSOR.PDF


_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 07-May-2012 16:24 MDT 

Company: Midland Electric & Contracting, Inc. 

Contact:  Robert Bouley 

Question: 

ITEM 610-410-035 Revise RWIS 

 

1) Special provisions, page 28, Item 19, RWIS, Para. 'A'.  Remove and replace 

(2) surface and (1) sub-probe sensors. 

 

Quantity & discription material list Para.'B' Shows (3) surface sensors and 

(1) sub-probe sensor. 

 

How many and what type sensors are required at what locations? 

 

Why is it necessary to chip the existing sensors out of the existing roadway 

pavement?  Can't they be left in place  

and paved over? 

 

If the existing sensors have to be removed , how many feet of lead-in cable 

must be removed and salvaged per  

sensor? 

 

2) After a field review we counted (4) existing sensors.  There is (1) sensor 

approx. 120' South of RWIS Tower.   

There are (2) sensors approx. 67' in front of the RWIS Tower.  There is (1) 

sensor approx. 560yards North of the  

RWIS Tower. 

 

3) We were unable to locate any existing junction boxes adjacent to the 

sensors on the edge of the pavement. 

 

4) Does anyone know if the underground lead-in cable is useable?   Especially 

the cable 560yards to the North of  

the RWIS Tower? 

Answer: 

Submitted: Mon, 14-May-2012 9:04 MDT 

1) Two (2) FP 2000 Surface Sensors one with 150 foot cable and one with 300 

foot cable; and one (1) Sub-surface  

temperature probe will be required for this work.  Install one (1) surface 

sensor and one (1) sub-surface  

temperature probe immediately west of the existing RWIS tower and RPU.  

Install the surface sensor at  

approximately the outside wheel track (wheel track nearest the edge of the 

roadway) and the sub-surface  

temperature probe in approximately the middle of the travel lane as shown in 

the installation instructions.   

Provide a minimum 1” (one inch) Schedule 80 PVC conduit from the edge of the 

roadway across the asphalt pull  

out to the existing RWIS pull box located near the tower.  Install the 1” 

schedule 80 PVC conduit from the edge  

of the roadway (end of saw kerf) to the RWIS pull box at a minimum depth of 

24” (twenty-four inches).  Backfill  

the trench with flowable fill (non-shrink back fill) as approved by the 

Project Manager. 



 

Install the second surface sensor approximately seventy five feet (75’) north 

of the first surface sensor near the  

middle of the travel lane.  Install the 1” schedule 80 PVC conduit from the 

edge of the roadway (end of saw kerf)  

to the RWIS pull box at a minimum depth of 24” (twenty-four inches).  

Backfill the trench with flowable fill  

(non-shrink back fill) if trench crosses any portion of the paved pull out or 

with properly compacted native material  

as approved by the Project Manager. 

 

Protect the integrity of the surface sensors during the chip seal portion of 

the project.  If the sensors are not  

protected and have any road oil and/or chips installed over the top of the 

sensor, the sensor will be replaced at  

the sole expense of the contractor. 

 

2) The existing surface sensors, and sub-surface temperature probe will be 

abandoned in place.  Please contact  

the Communications Bureau in Helena at 406-444-6305 a minimum of five (5) 

working days prior to any milling  

operation to ensure these sensors are disconnected from the remote processing 

unit. 

 

3) The existing sensors and associated cable will be abandoned in place.  

 

4) The condition of the existing lead-in cable is unknown.  Every effort 

should be made to protect the integrity of  

the existing cable and not damage the cable with any construction activity.  

The existing cable will not be re-used  

at this time. 

 

 
203 - SOUTH OF RED LODGE - S 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue. 01-May-2012 11:00 MDT 

Sheet 6 is replaced.  The Bridge Deck Treatment Summary frame has been 

updated to eliminate the bid items for  

“Bridge Deck Treatment” and “Furnish HMWM Treatment Material” and replace 

with “Bridge Deck Crack Seal”.  An  

addendum will be issued to delete the two items and replace with the bid item 

“Bridge Deck Crack Seal”,  

453.00 SQYD. 

CORRECTED PLAN SHEET 6 

 

In addition, the Special Provision, BRIDGE DECK CRACK SEALANT is added to the 

contract. 

SPECIAL PROVISION 552-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Fri. 11-May-2012 8:55 MDT 

Special Provision #18 – Disposal of Cold Millings is hereby replaced with the 

following: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/203_SOUTH_OF_RED_LODGE-S/_UPDATED_050112_PLANS_PG_6.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/203_SOUTH_OF_RED_LODGE-S/_UPDATED_050112_552-1.PDF


DISPOSAL OF COLD MILLINGS 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 17-May-2012 13:45 

An Addendum has been posted for this project.  Please click on the  

following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Wed, 16-May-2012 18:27 MDT 

Company: Riverside Sand & Gravel, Inc. 

Contact:  Bill Oberlander 

Question: 

The contract time of 60 days is sufficient for performing the work, but not 

for permitting, mobilizing the crusher and  

getting a mix design.  As with most other projects in this letting, can the 

effective notice to proceed date of 

August 20, 2012 be utilized?  Thank you. 

Answer:  

Submitted: Mon. 21-May-2012 10:17 MDT 

Special Provision #2 – Contract Time is hereby replaced with the following: 

 

2.  CONTRACT TIME – FLEX TIME PROCEED DATE  

A.  General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an 

effective date of August 6, 2012. The  

     Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager  

     at least ten calendar days in advance of the date selected.  Include an 

updated schedule with the notification. 

C. Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the Department  

     or as changed by the Contractor, whichever is earlier.  Work is to be 

completed in 60 working days. 

 

 
204 - DEEP CREEK CANYON(US-12)-EAST & SF099 S - WHITE SUPHUR SPRINGS 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 21-May-2012 09:14 MDT 

Special Provision No. 2, Contract Time is replaced with the following: 

 

2.  CONTRACT TIME – FLEX TIME PROCEED DATE [108] (Revised 1-20-10) 

A.  General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an 

effective date of August 20, 2012.  The  

     Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager at  

     least ten calendar days in advance of the date selected.  Include an 

updated schedule with the notification. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/203_SOUTH_OF_RED_LODGE-S/_UPDATED_051112_DISPOSAL_OF_COLD_MILLINGS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/203_SOUTH_OF_RED_LODGE-S/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


C.  Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the  

     Department or as changed by the Contractor, whichever is earlier.  Work 

is to be completed in 40 working days. 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 18-May-2012 10:54 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

What is the expected Notice To Proceed date for this project? 

Answer: 

Submitted: Fri, 18-May-2012 12:32 MDT 

When not explicitly stated in the bid proposal special provisions, the 

“Notice to Proceed” date is typically five  

to six weeks after the bid letting date.  The Department reserves the right 

to base the Notice to Proceed on an  

alternate timeframe. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 18-May-2012 11:11 MDT 

Company: Century Companies, Inc. 

Contact:  Doug Welsh 

Question: 

The contract time of 40 working days is sufficient for completing the actual 

paving and chip seal work for this project  

but not for permitting a pit, mobilizing a crusher, producing enough PMA and 

submitting the mix design to DOT, 30  

days allowance for the Hamburg/Rut, and completing the work. 

Answer: 

Submitted: Mon, 21-May-2012 09:08 MDT 

See response to Question No. 3.  

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 18-May-2012 12:49 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

The Department reserves the right to base the Notice to Proceed on an 

alternate timeframe.  Does this mean the  

Department would consider Flex Time for this project? 

Answer: 

Submitted: Mon, 21-May-2012 09:06 MDT 

The Notice to Proceed will be issued with an effective date of August 20, 

2012. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 18-May-2012 17:14 MDT 

Company: LS Jensen Construction & Ready Mix 

Contact:  Jared Lockyer 

Question: 

Would you please post the pre-pave IRI value? 

Would you please post the pre-pave IRI value? 



As there are two opportunities to improve the ride on this project it should 

fall into the category I target IRI values.  

The road currently has a relatively rough ride.  The use of a ski for 

optimization of ride creates a hazard to the  

traveling public due to the narrow road width.  Would the department consider 

waiving the ride specification for this  

project? 

Answer: 

Submitted: Tue, 22-May-2012 10:41 MDT 

The Ride Specification will not be waived. Pre- paving IRI values are as 

follows:  Eastbound- 110  Westbound- 109 

 

 
205 - LOTHAIR - HILL CO LINE 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon. 07-May-2012 11:10 MDT 

Several quantities listed in the Pavement Marking frame are incorrect and do 

not match those shown in the Schedule  

of Items.  The revised sheet will be updated in the awarded proposal and can 

be viewed here.    

REVISED SHEET 9 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 30-Apr-2012 10:48 MDT 

Company: Pavement Maintenance Solutions, Inc. 

Contact:  Chris Rasmussen 

Question: 

What is the anticipated Notice to Proceed for this project? 

 

Due to the large quantity of Cover Material necessary for this project we do 

not think MDT is providing enough time 

 for this work, including the crushing.  Plan quantity is 7311 tons. 

Answer: 

Submitted: Fri, 04-May-2012 08:24 MDT 

The anticipated notice to proceed is July 9, 2012. Contract time is 35 

working days. 

 

 
206 - SOUTH OF BLOOMFIELD - SOUTH 

 

No Questions at this time. 

 

 
207 - NORTH OF ROUNDUP - N 

 

No Questions at this time. 

 

 
208 - LOMA - BOX ELDER 

 

No Questions at this time. 

 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY_24_LETTING/205_LOTHAIR-HILL_CO_LINE/_UPDATED_050712_PLAN_SHEET_9.PDF


209 - GARNIER AVE - LIVINGSTON & LIVINGSTON - SOUTH (US-89) 

 

No Questions at this time. 

 

 
210 - 10TH AVE SOUTH & 2ND ST - GREAT FALLS 

-1- 

Submitted: Tue, 08-May-2012 10:40 MDT 

Company: Advanced Traffic Products, Inc. 

Contact:  Dale Sanders 

Question: 

Questions about the APS pushbuttons:  What size signs are required? 5x7, 9x12 

or 9x15  

 

What style sign is required? i.e. R10-3 (available in all 3 sizes), R10-3b 

informational sign (available in all 3 sizes) or  

R10-3e countdown informational (available in 9x12 and 9x15). 

 

Is a special voice message required?  Is Braille required? 

Answer: 

Submitted: Wed, 09-May-2012 8:29 MDT 

See sheet E3 for sign size and type. Special voice message and Braille are 

not required.      

 


